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NOTICE FOR INVITING TENDER 
 

The Registrar, University of Allahabad, Allahabad on behalf of Vice Chancellor 
invites online item rate bids from eligible registered contractors in CPWD of 
appropriate class for the following work(s):- 
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Civil work:-₹16,40,919/- 

 
 

R
s.

3
2

,8
1

8
/-

 

1
2

0
 D

ay
s 

2
5

.0
3

.2
0

2
6

 

U
p

 t
o

 0
3

:0
0

 P
M

 o
n

 0
8

/0
4

/2
0

2
6

 

A
t 

0
3

:3
0

 P
M

 o
n

 0
9

/0
4

/2
0

2
6

 

 
 
 
 
 
 
                                                                                                                    Registrar 
                                                                                                        University of Allahabad 

 

 

  

 

 

 

 



 3 
UoA   Office of the University Engineer  

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  



 4 
UoA   Office of the University Engineer  

 

 

TECHNICAL CUM PREQUALIFICATION 

INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-
TENDERING FORMING PART OF BID DOCUMENT AND TO BE 

POSTED ON WEBSITE 
 

1. The intending bidder must read the terms and conditions carefully. He should 
only submit his bid if he considers himself eligible and he is in possession of all 
the documents required. 

2. Information and Instructions for bidders posted on website shall form part of bid 
document. 

3. The bid document consisting of plans, specifications, the schedule of quantities of 
various types of items to be executed and the set of terms and conditions of the 
contract to be complied with and other necessary documents can be seen and 
downloaded from website www.eprocure.gov.in & www.allduniv.ac.in. 

4. But the bid can only be submitted after depositing of original EMD in the office 
of University Engineer ,Allahabad University within the period of bid submission 
and uploading the mandatory scanned documents such as Demand Draft or Pay 
order or Banker`s Cheque or Deposit at call Receipt or Fixed Deposit Receipts 
and Bank Guarantee of any Scheduled Bank towards EMD in favor of Finance 
Officer, University of Allahabad  as mentioned in NIT, receipt for deposition of 
original EMD to office of the University and other documents as specified. 

5. Those contractors not registered on the website mentioned above, are required to 
get registered beforehand.  

6. The intending bidder must have valid class-III digital signature to submit the bid. 

7. Contractor can upload documents in the form of JPG format and PDF format. 

8. Contractor must ensure to quote rate of each item. 

  

List of Documents to be scanned and uploaded within the period of bid submission: 

I. Treasury Challan/Demand Draft/Pay order or Banker`s Cheque /Deposit at 
Call Receipt/FDR/Bank Guarantee of any Scheduled/Commercial Bank 
against EMD. 

II. Enlistment Order of the Contractor in appropriate class of composite 
category. 

III. Certificate of Registration for Sales Tax /Service Tax/ VAT/GSTN No. 
IV. Copy of receipt of deposition of original EMD issued from Office of the 

University Engineer, Allahabad University.  
V. Certified Copy(Certification authority not less than Executive Engineer) of 

Work executed of similar  nature during the last seven years: 
(1) One similar works, each of value not less than Rs. 13,12,735/-        
(2)Two similar works, each of value not less than Rs. 9, 84,551/- 
(3)Three similar works, each of value not less than Rs.6,56,368/- 
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RECEIPT OF DEPOSITION OF ORIGINAL EMD 
 
 

(Receipt No. ……………………………. / date …………………) 

 

1. Name of Work: Repair & Renovation work at Institute of Correspondence, MNNIT 
Campus, University of Allahabad, Prayagraj. 
 

2. NIT No. :      05/UE(C)/ALLD/PRYJ/2025-26. 

3. Estimated Cost : 16,40,919/- 

4. Amount of Earnest Money Deposit : 32,818/- 

5. Last date of submission of Bid: date......................UPTO 3:00 P.M.  

6. Name of Contractor: …………........................................... # 

7. Form of EMD ……………….............................................. # 

8. Amount of Earnest Money Deposit ………………............ # 

9. Date of submission of EMD …………………….......…… # 

 
 

………………………….………………………………………………. 
 
 

Signature, Name and Designation of EMD 
Receiving person along with office stamp  
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E-Tendering 
1.     Item rate bids are invited on behalf of Vice Chancellor, University of Allahabad,  

Allahabad from registered contractors in CPWD for the work of “Repair & 
Renovation work at Institute of Correspondence, MNNIT Campus, 
University of Allahabad, Prayagraj.” The enlistment of the contractors should 
be valid on the last date of submission of bids. In case the last date of submission 
of bid is extended, the enlistment of contractor should be valid on the original 
date of submission of bids. 
 

1.1  The work is estimated to cost Rs.16, 40, 919/-. This estimate, however, is given 
merely as a rough guide. 

2.  Agreement shall be drawn with the successful bidders on prescribed Form. 
Bidders shall quote his rates as per various terms and conditions of the said form 
which will form part of the agreement. 

3.  The time allowed for carrying out the work will be 120 days from the 15th day of 
issue of LOA or first date of handing over of the site, whichever is earlier, in 
accordance with the phasing, if any, indicated in the bid documents. 

4.  (i) The site for the work is available. 

5  The bid document consisting of plans, specifications, the schedule of quantities of 
various types of items to be executed and the set of terms and conditions of the 
contract to be complied with and other necessary documents can be seen on 
website www.eprocure.gov.in  &  www.allduniv.ac.in 

6.  After submission of the bid the contractor can re-submit revised bid any number 
of times but before last time and date of submission of bid as notified. 

7.  While submitting the revised bid, contractor can revise the rate of one or more 
item(s) any number of times (he need not re-enter rate of all the items) but before 
last time and date of submission of bid as notified. 

8.  Earnest Money in the form of Treasury Challan or Demand Draft or Pay order or 
Banker‘s Cheque or Deposit at Call Receipt or Fixed Deposit Receipt or Bank 
Guarantee of any Scheduled/Commercial Bank (drawn in favour of Finance 
Officer, University of Allahabad, Allahabad) shall be scanned and uploaded to the 
e-Tendering website within the period of bid submission. The original EMD 
should be deposited in the Office of University Engineer, Allahabad University 
within the period of bid submission. The Office of the University Engineer shall 
issue a receipt of deposition of earnest money deposit to the bidder in a 
prescribed format (enclosed) uploaded by the tender inviting authority. 

   This receipt shall also be uploaded to the e-tendering website by the intending 
bidder up to the specified bid submission date and time.   

 Copy of Enlistment Order and certificate of work experience and other 
documents as specified in the bid document shall be scanned and uploaded to the 
e-Tendering website within the period of bid submission. Further, certified copy 
of all the scanned and uploaded documents as specified in bid document shall 
have to be submitted by the lowest bidder only within a week physically in the 
office of University Engineer. 
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Online bid documents submitted by intending bidders shall be opened only of 
those bidders, whose original EMD deposited with Office of the University 
Engineer, Allahabad University, Allahabad and other documents scanned and 
uploaded are found in order. 
The bid submitted shall be opened at 03:30 PM on 09.04.2026 
 

9.  The bid submitted shall become invalid if: 

(i)  The bidder is found ineligible. 
(ii)   The bidder does not deposit original EMD in the Office of the University 

Engineer, Allahabad University. 
(iii)  The bidder does not upload all the documents (including VAT registration/Sales 

Tax registration/GSTN) as stipulated in the bid document including the copy of 
receipt for deposition of original EMD. 

 

(iv) If any discrepancy is noticed between the documents as uploaded at the 
time of submission of bid and hard copies as submitted physically by the 
bidder in the office of bid opening authority. 

(v) If a tenderer quotes nil rates against each item in item rate tender or does 
not quote any percentage above/below on the total amount of the tender or 
any section/sub head in percentage rate tender, the tender shall be treated 
as invalid and will not be considered as lowest tenderer.  

10.  The contractor whose bid is accepted will be required to furnish performance 
guarantee of 10% (Ten Percent) of the bid amount within the period of 15th days 
from the date issue of LoA. This guarantee shall be in the form of Fixed Deposit 
Receipts or Bank Guarantee of any Scheduled/Commercial Bank drawn in favor 
of Finance Officer, University of Allahabad. In case the contractor fails to deposit 
the said performance guarantee within the period including the extended period if 
any, the Earnest Money deposited by the contractor shall be forfeited 
automatically without any notice to the contractor. The earnest money deposited 
along with bid shall be returned after receiving the aforesaid performance 
guarantee.    
The contractor whose bid is accepted will also be required to furnish either copy 
of applicable licenses / registrations or proof of applying for obtaining labour 
licenses, registration with EPFO, ESIC and BOCW Welfare Board Provident 
Fund Code No. if applicable and also ensure the compliance of aforesaid 
provisions by the subcontractors, if any engaged by the contractor for the said 
work and Programme Chart (Time and Progress) within the period as prescribed 
below.   

 i) Time allowed for submission of 
Performance Guarantee, Programme 
Chart (Time and Progress) and applicable 
labour licenses, or proof of applying 
thereof from the date of issue of letter of 
acceptance  

ii) Maximum allowable extension with late 
fee @ 0.1% per day of Performance 
Guarantee amount beyond the 
period as provided in (i) above 

 
15 Days 

 
 

 
 
 
7 Days 

11.  Description of the work is as follows: Repair & Renovation work at Institute of 
Correspondence, MNNIT Campus, University of Allahabad, Prayagraj. Intending 
Bidders are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their bids as to the nature of the ground and sub-soil (so far 
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as is practicable), the form and nature of the site, the means of access to the site, the 
accommodation they may require and in general shall themselves obtain all necessary 
information as to risks, contingencies and other circumstances which may influence or 
affect their bid. A bidders shall be deemed to have full knowledge of the site whether he 
inspects it or not and no extra charge consequent on any misunderstanding or otherwise 
shall be allowed. The bidders shall be responsible for arranging and maintaining at his 
own cost all materials, tools & plants, water, electricity access, facilities for workers and 
all other services required for executing the work unless otherwise specifically provided 
for in the contract documents. Submission of a bid by a bidders implies that he has read 
this notice and all other contract documents and has made himself aware of the scope and 
specifications of the local conditions and other factors having a bearing on the execution 
of the work. 

12.  The competent authority on behalf of the Vice Chancellor, University of 
Allahabad does not bind itself to accept the lowest or any other bid and reserves 
to itself the authority to reject any or all the bids received without the assignment 
of any reason. All bids in which any of the prescribed condition is not fulfilled or 
any condition including that of conditional rebate is put forth by the bidders shall 
be summarily rejected. 

13.  Canvassing whether directly or indirectly, in connection with bidders is strictly 
prohibited and the bids submitted by the contractors who resort to canvassing will 
be liable for rejection. 

14.  The competent authority on behalf of Vice Chancellor, University of Allahabad, 
Allahabad reserves to himself the right of accepting the whole or any part of the 
bid and the bidders shall be bound to perform the same at the rate quoted. 

15.  The contractor shall not be permitted to bid for works in the University if his near 
relative is posted as an employee in any capacity in the university. He shall also 
intimate the names of persons who are working with him in any capacity or are 
subsequently employed by him and who are near relatives to any 
faculty/officer/staff in Allahabad University. Any breach of this condition by the 
contractor the university will recommend CPWD to remove the firm from the 
approved list of contractors of CPWD. 

16.  No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 
Administrative duties in an Engineering Department of the Government of India is 
allowed to work as a contractor for a period of one year after his retirement from 
Government service, without the prior permission of the Government of India in writing. 
This contract is liable to be cancelled if either the contractor or any of his employees is 
found any time to be such a person who had not obtained the permission of the 
Government of India as aforesaid before submission of the bid or engagement in the 
contractor's service. 

17.  The bid for the works shall remain open for acceptance for a period of 30 
days. If any bidders withdraws his bid before the said period or issue of letter of 
acceptance, whichever is earlier, or makes any modifications in the terms and 
conditions of the bid which are not acceptable to the department, then the 
University shall, without prejudice to any other right or remedy, be at liberty to 
forfeit 50% of the said earnest money as aforesaid. Further the bidders shall not 
be allowed to participate in the rebidding process of the work.   

18.  This notice inviting Bid shall form a part of the contract document. The 
successful bidders/contractor, on acceptance of his bid by the Accepting 
Authority shall within 15 days from the stipulated date of start of the work, sign 
the contract consisting of:- 

(a)  The Notice Inviting Bid, all the documents including additional conditions, 
specifications and drawings, if any, forming part of the bid as uploaded at the 
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time of invitation of bid and the rates quoted online at the time of submission of 
bid and acceptance thereof together with any correspondence leading thereto. 

19.  

19.1.1  The bidders must associate himself, with agencies of the appropriate class 
eligible to bid for each of the minor component individually. 

19.1.2  The eligible bidders shall quote rates for all items of major component as 
well as for all items of minor components of work. 

19.1.3  Entire work under the scope of composite bid including major and all 
minor components shall be executed under one agreement. 

19.1.4  Security Deposit will be worked out separately for each component 
corresponding to the estimated cost of the respective component of works. 

19.1.5  The main contractor has to associate agency(s) for minor component(s) 
conforming to eligibility criteria as defined in the bid document and has to 
submit detail of such agency(s) to the University Engineer within 
prescribed time. Name of the agency(s) to be associated shall be approved 
by the University Engineer or person authorized by him for minor 
component(s). 

19.1.6  In case the main contractor intends to change any of the above agency/agencies 
during the operation of the contract, he shall obtain prior approval of the 
University Engineer. The new agency/agencies shall also have to satisfy the laid 
down eligibility criteria. In case the University Engineer is not satisfied with the 
performance of any agency, he can direct the contractor to change the agency 
executing such items of work and this shall be binding on the contractor. 

19.1.7  The main contractor has to enter into agreement with contractor(s) associated by 
him for execution of minor component(s). Copy of such agreement shall be 
submitted to the University Engineer. In case of change of associate contractor, 
the main contractor has to enter into agreement with the new contractor 
associated by him. 

19.1.8  Running payment for the composite work will be made to the main 
contractor.  

19.1.9A.  The composite work shall be treated as complete when all the components of the 
work are complete. The completion certificate of the composite work shall be 
recorded by the University Engineer after record of completion certificate of all 
other components.  

19.1.9B.  Final bill of whole work shall be finalized and recommendation for 
payment will be made by the University Engineer, A.E./J.E.(C/El) in 
charge of minor component(s) will prepare and forward the bills to the 
University Engineer for further action.  

19.1.9C. In case of any dispute arising out of any content the decision of the Vice 
Chancellor, UoA will be final & binding upon both the parties.  

19.1.9D. All disputes are subject to Jurisdiction of Allahabad.  
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(A) Tender for 
the work of: 

Repair & Renovation work at Institute of Correspondence, 
MNNIT Campus, University of Allahabad, Prayagraj. 

 
(i) To be uploaded latest 03:00 PM hours on     

…………… at www.eprocure.gov.in 
(ii) To be opened in presence of tenders who may be present at 03:30 PM hours on 

……………………………… in the office of University Engineer or other suitable place, 
University of Allahabad, Prayagraj. 

 

TENDER 
 

I/We have read and examined the notice inviting tender, Specifications applicable, 
Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of 
contract, Special conditions, Schedule of Quantity & other documents and Rules referred 
to in the conditions of contract and all other contents in the tender document for the 
work. 

I/We hereby tender for the execution of the work specified for the University of 
Allahabad within the time specified in the tender document viz., schedule of quantities 
and in accordance in all respect with the specifications, designs, drawing and instructions 
in writing and with such materials as are provided for, by, and in respect of accordance 
with, such conditions so far as applicable. 

We agree to keep the tender open for 30 days and not to make any modification in its 
terms and conditions. 

A sum of Rs. ……… is hereby forwarded in Treasury Challan or Demand Draft or Pay 
order or Banker‘s Cheque or Deposit at Call Receipt or Fixed Deposit Receipt (drawn in 
favour of Finance Officer, University of Allahabad, Allahabad) issued by a scheduled 
bank as earnest money in the form of Demand Draft drawn in favor of Finance Officer, 
University of Allahabad or as deposit receipt in the Account Office.  

A copy of earnest money in receipt treasury challan/deposit at call receipt of a scheduled 
bank/fixed deposit receipt of scheduled bank/demand draft of a scheduled bank/bank 
guarantee issued by a scheduled bank in form of DD/Deposit Receipt is scanned and 
uploaded (strike out as the case may be). If I/We fail to furnish the prescribed 
performance guarantee within prescribed period, I/We agree that the said the Vice 
Chancellor, University of Allahabad or his successors, in office shall without prejudice 
to any other right or remedy, be at liberty to forfeit the said earnest money absolutely. 
Further, if I/We fail to commence work as specified, I/We agree that the Registrar, 
University of Allahabad or the successors in office shall without prejudice to any other 
right or remedy available in law, be at liberty to forfeit the said performance guarantee 
absolutely. The said Performance Guarantee shall be a guarantee to execute all the works 
referred to in the tender documents upon the terms and conditions contained.  

Further, I/We agree that in case of forfeiture of Earnest Money or Performance 
Guarantee as aforesaid, I/We shall be debarred for participation in the re-tendering 
process of the work. 
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I/We undertake and confirm that eligible similar work(s) has/have not been got executed 
through another contractor on back to back basis. Further that, if such a violation comes 
to the notice of Department, then I/we shall be debarred for tendering in University of 
Allahabad in future forever. Also, if such a violation comes to the notice of Department 
before date of start of work, the Registrar, University of Allahabad shall be free to forfeit 
the entire amount of Earnest Money Deposit/Performance Guarantee. 

I/We hereby declare that I/We shall treat the tender documents drawings and other 
records connected with the work as secret/confidential documents and shall not 
communicate information/derived there from to any person other than a person to whom 
I/We am/are authorized to communicate the same or use the information in any manner 
prejudicial to the safety of the State. I/We have filled and signed the tender documents 
on each page and the same are enclosed herewith. 

 
 
Dated         Signature of Contractor 

Witness:        Postal Address 

Address: 

Occupation: 
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PROFORMA OF SCHEDULES 
 
Name of Work:-  Repair & Renovation work at Institute of Correspondence,  
MNNIT Campus, University of Allahabad, Prayagraj. 
 
 
Estimated cost of the work: Civil Items of Work Rs.    16,40,919/- 
 Electrical works: Nil 
                               Total 16,40,919/- 
Earnest money Rs.       32,818/- 

(To be returned after receiving performance 
guarantee)  

Performance Guarantee 10% of the tendered value of the work  
Security Deposit 10% of the tendered value of the work which will be 

deducted from the final bill and will be released after defect 
liability period of 12 months. Once the security deposit is 

deducted the performance guarantee will be returned to the 
Contractor. 
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Name of Work: Repair & Renovation work at Institute of Correspondence,  

MNNIT Campus, University of Allahabad, Prayagraj. 

1 The tenderer is advised to read and examine the tender documents for the 
work and the set of drawings available with the University Engineer. He 
should inspect and examine the site and its surroundings by himself before 
submitting his tender. 

2 Separate schedule of quantity is included in this tender for civil and electrical 
items of work. If the tenderer wants to offer any unconditional rebates on 
their rates, the same should also be offered in the respective components of 
civil and electrical schedule separately. The contractor shall quote the item 
rates in figures and words accurately so that there is no discrepancy in rates 
written in figures and words.  

3 Time allowed for the execution of work is 120 days. 

4 The contractor(s) shall submit a detailed program of execution in accordance 
with the master programme/milestone within ten days from the date of issue 
of award letter. 

5 Contractor has to arrange and install required quantity of tools, plants, 
scaffolding during the currency of work and nothing extra will be paid on this 
account.  

6 Quality of the project is of utmost importance.  This shall be adhered to in 
accordance with the provisions of CPWD/PWD specifications and guidelines 
given in the relevant paras.  

7 The contractor (s) shall make his own arrangements for electricity and water 
required for the execution of work. 

8 Cement shall be arranged by the contractor himself. 

9 Steel Reinforcement shall be arranged by the contractor himself. 

10 Contractor has to use specialized agencies for specialized items of works 
such as water proofing, aluminum works, structural glazing, ACP and other 
specialized items as mentioned in the tender documents. Only those 
specialized agencies/firms who have satisfactorily executed works as per 
following criteria during last seven years are eligible for the specialized 
works-  

 
(a) Three similar works each costing not less than 40% of estimated cost for concerned sub 

head.  
Or 

(b) Two similar works each costing not less than 60% of estimated cost for concerned sub head. 
Or 

(c) One similar work costing not less than 80% of estimated cost for concerned sub head. 
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Approval of the specialized agencies for each specialized work shall be 
obtained from the University Engineer within one month of award of work. 
Even if, such specialized items of work shall be executed by the specialized 
agencies, the work shall be deemed to be executed by the tenderer for all 
purposes and the responsibility of the quality of items of works executed etc. 
shall continue to be that of the tenderer only. 

11 Contractor has to deploy required Plant and machinery on the project. In 
case the contractor fails to deploy the plant and machinery whenever 
required and as per the direction of the University Engineer, he (University 
Engineer) shall be at a liberty to get the same deployed at the risk and cost 
of the contractor. 

12 The contractor shall submit the running bills in the shape of the 
computerized MB in pages of A-4 size as per the standard format of 
University of Allahabad.  

13 The contractor shall comply with the provisions of the Apprentices Act 1961, 
and the rules and orders issued there under from time to time.  

14 The contractor will submit the photograph of the work site before starting 
the work, photographs of execution of work and photographs of completed 
work.   
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1. The contractor shall ensure quality control measures on different aspects of 
construction including materials, workmanship and correct construction 
methodologies to be adopted. He shall have to submit quality assurance 
programme within two weeks of the award of work. The quality assurance 
programme should include method statement for various items of work to be 
executed along with check lists to enforce quality control.   

2. The contractor shall get the source of all other materials, not specified 
elsewhere in the document, approved from the University Engineer. The 
contractor shall stick to the approved source unless it is absolutely unavoidable. 
Any change shall be done with the prior approval of the University Engineer for 
which tests etc. shall be done by the contractor at his own cost. Similarly, the 
contractor shall submit brand/ make of various materials not specified in the 
agreement, to be used for the approval of the University Engineer along with 
samples and once approved, he shall stick to it. 

3. The contractor shall submit shop drawings of staging and shuttering 
arrangement, aluminum work, and other works as desired by the University 
Engineer for his approval before execution. 

4. Test Laboratories: 
A)  Laboratory at site: 

The contractor shall establish (if required) a testing lab at site and provide 
testing equipment and materials for the field tests mentioned in the list of 
mandatory tests given in CPWD specifications 2009 Vol. 1 & 2. Nothing extra 
shall be payable to him on this account. 

The representatives of the department shall be at liberty to inspect the testing 
facilities at site and conduct testing at random in consultation with Engineer in 
charge. The contractor shall provide all necessary facilities for the purpose. The 
laboratory shall be equipped, inter alia, with the following equipment: 

a) Balances: 

i) 7 kg to 10 kg capacity, semi-self-indicating type – Accuracy 10 gm. 

ii) 500 gm capacity, semi-self-indicating type Accuracy 1 gm. 

iii) Pan Balance- 5 kg Capacity- Accuracy 10 gm. 

b) Ovens- Electrically operated, thermostatically controlled upto 
1100C- Sensitivity 10C. 

c) Sieves: as per IS: 460 

i) IS Sieves – 450 mm internal dia of sizes 100 mm, 80 mm, 63 mm, 50 mm, 
40 mm, 25 mm, 20 mm, 12.5 mm, 10 mm, 6.3 mm, 4.75 mm, complete with 
lid and pan. 

           ii) IS Sieves – 200 mm internal dia (brass frame) consisting of 2.36   

          mm, 1.18 mm, 500 microns, 425 microns, 300 microns, 212 microns,  

150 microns, 90 microns, 75 microns with lid and pan. 
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d) Sieve shaker capable of 200 mm and 300 mm dia sieves, 
manually operated with timing switch assembly. 

e) Equipment for slump test- slump cone, steel plate, taping rod, 
steel scale, scoop. 

f) Equipment for concrete testing. 

i) Concrete cube moulds 15x15x15cm.             18Nos.  

          ii) Pruning Rods 2Kg weight length 40cm and ramming face 25mm  1No.  

          iii) Extra Bottom plates for 15cm cube mould            6Nos.  

          iv) Standard Vibration table for cubes      1No  
          v) Dial gauges 25 mm travel- 0.01 mm/division least count-           1 No.  
          vi) Compression testing machine of 100 tone capacity.            1 No. 

       Not less than 90% tests for material be performed at site lab with above     

       stated equipment’s, however at least 10% testing of materials shall be got   

       done from external laboratories. However, for the tests to be carried out by  

        the external laboratories, the contractor shall supply free of charge all the  

        materials required for testing, including transportation. If the tests which  

        were to be conducted in the site laboratory are conducted in other  

        laboratories for any the reasons the cost of such tests shall be borne by  

         the contractor. 
 
B) Other Laboratories :   
B1  The contractor shall arrange carrying out all tests required under the agreement   
      through the laboratory as approved by the University Engineer and shall bear all   
     charges in connection therewith including charges for testing for all materials except  
     cement for which separate condition is provided in tender document. 
 

C) Sampling of Materials:  
 
C1 Sample of building materials fittings and other articles required for execution of work    
     shall be got approved from the University Engineer. Articles manufactured by  
     companies of repute and approved by the University Engineer shall only be used.  
     Articles bearing BIS certification mark shall be used in case the above are not  
     available, the quality of samples brought by the contractor shall be judged by  
     standards laid down in the relevant BIS specifications. All materials and articles  
     brought by the contractor to the site for use shall conform to the samples approved  
     by the University Engineer which shall be preserved till the completion of the work. 
 
C2 The contractor shall ensure quality construction in a planned and time bound  
     manner. Any sub-standard material/work beyond set out tolerance limit shall be  
     summarily rejected by the University Engineer.  
 
C3 BIS marked materials except otherwise specified shall be subjected to quality test at  
     the discretion of the University Engineer besides testing of other materials as per the  
     specifications described for the item/materials. Wherever  
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      BIS marked materials are brought to the site of work, the contractor shall if  
     required, by the University Engineer furnish manufacturers test certificate to  
     establish that the material produced by the contractor for incorporation in the work  
     satisfies the provisions of BIS codes relevant to the material and/or the work done. 
 
C4 The contractor shall procure all the materials in advance so that there is sufficient  
     time to testing and approving of the materials and clearance of the same before  
     use in work. 
 
C5 All materials brought by the contractor for use in the work shall be got checked from  
     the University Engineer or his authorized representative of the work on receipt of  
     the same at site before use.  
 
C6 The contractor shall be fully responsible for the safe custody of the materials issued  
     to him even if the materials are in double lock and key system.  
 
C7 The Stone aggregate/stone, sand shall be brought from any quarries subjected to  
     the said materials confirm CPWD/PWD specifications. 
 
5   The day to day receipt and issue accounts of different grade/brand of cement shall  
     be maintained separately in the standard proforma by the Junior Engineer of work  
     and which shall be duly signed by the contractor or his authorized representative.  
 
6   The contractor shall render all help and assistance in documenting the total  
     sequence of this project by way of photography, slides, audio-video recording etc.   
     Nothing extra shall be payable to the contractor on this account.  
 
7   The contractor shall be fully responsible for the safe custody of materials brought by  
     him issued to him even though the materials are under double lock key system. 
  
8   Separate cement registers showing the receipt of the OPC and PPC shall be  
     maintained at site. The contractor shall construct separate godowns for storage of   
     OPC & PPC at site and nothing extra on this account shall be payable.  
 
9   In case there is any discrepancy in frequency of testing as given in the list of  
     mandatory test and that in the individual sub-head of work as per CPWD   
     specification 2009 Vol. 1 & 2 the higher of the two frequencies of testing shall be  
     adopted.  
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1.  The contractor shall procure Portland Pozzolana Cement conforming to IS: 1489 
(Part-I) as required in the work, from reputed manufacturers of cement, such as 
A.C.C., Ultratech, Vikram, Shri cement, Ambuja, Jaypee Cement, Century 
Cement, J.K. Cement, etc. The tenderers may also submit a list of names of 
cement manufacturers which they propose to use in the work. The tender 
accepting authority reserves right to accept or reject name(s) of cement 
manufacturer(s) which the tenderer proposes to use in the work. No change in 
the tendered rates will be accepted if the tender accepting authority does not 
accept the list of cement manufacturers, given by the tenderer, fully or partially.  

       Supply of cement shall be made in 50 kg. bags bearing manufacturer’s name and 
ISI marking. Samples of cement arranged by the contractor shall be taken by 
the University Engineer and got tested in accordance with provisions of the 
relevant BIS codes. In case the test results indicate that the cement arranged by 
the contractor does not confirm to the relevant BIS code the same shall stand 
rejected and shall be removed from the site by the contractor at his own cost 
within a week’s time of written order from the University Engineer to do so. 

 
2. The cement brought to site and the cement remaining unused after completion of the 

work shall not be removed from site without the written permission of the 
University Engineer.  

 
3. The damaged cement shall be removed from the site immediately by the contractor  

on receipt of a notice in writing from the University Engineer. If he does not do 
show within three days of receipt of such notice, the University Engineer shall 
get it removed at the cost of the contractor.  

 
4. The contractor may use OPC in place of PPC only after written permission of  

University Engineer. In such case, no extra payment shall be made in any form 
to the contractor by the University.  
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1.  The contractor shall procure TMT bars of Fe 500 D grade from primary steel 
producers such as SAIL, Tata Steel Ltd, RINL, Jindal Steel & Power Ltd 
and JSW Steel Ltd or any other producer as approved by CPWD who 
are using iron ore as the basic raw material/input and having crude 
steel capacity of 2.0 million tonnes per annum and above. 

1.1  TMT bars shall meet the provisions of IS 1786: 2008 pertaining to Fe 500 D 
grade of steel.  

 
2.  The contractor shall have to obtain vouchers and furnish test certificates to the 

University Engineer in respect of all supplies of steel brought by him to the site 
of work.  

 
3.  Samples shall also be taken and got tested by the University Engineer as per the 

provisions in this regard in the relevant BIS codes. In case the test results 
indicate that the steel arranged by the contractor does not conform to the 
specifications as defined under para 1.1 and 1.2 above, the same shall stand 
rejected and it shall be removed from the site of work by the contractor at his 
cost within a week time of written orders from the University Engineer to do so.  

 
4.  The steel reinforcement bars shall be stored by the contractor at site of work in 

such a way as to prevent distortion & corrosion, and nothing extra shall be paid 
on this account. Bars of different sizes and lengths shall be stored separately to 
facilitate easy counting and checking.  

 
5.  For checking nominal mass, tensile strength, bend test, re-bend test etc. 

specimens of sufficient length shall be cut from each size of the bar at random 
at frequency not less than that specified below:  

Size of bar For consignment 
below 100 tonnes 

For consignment 
over 100 tonnes 

Under 10 mm dia 
bars 

One sample for each 
25 tonnes or part 

thereof 

One sample for each 40 
tonnes or part thereof 

10 mm to 16 mm dia 
bars 

One sample for each 
35 tonnes or part 

thereof 

One sample for each 45 
tonnes or part thereof 

Over 16 mm dia bars 
One sample for each 

45 tonnes or part 
thereof 

One sample for each 50 
tonnes or part thereof 

 
6.  The contractor shall supply free of charge the steel required for testing including 

its transportation to testing laboratories. The cost of tests shall be borne by the 
contractor.  

 

7.  The actual issue and consumption of steel on work shall be regulated and proper 
accounts maintained.  
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8.  The steel brought to the site and the steel remaining unused shall not be 

removed from site without the written permission of the University Engineer  

9.  Steel bars brought by the contractor for use in the work shall be got checked 
from the University Engineer or his authorized representative of the work on 
receipt of the same at site before use.  

10.  In case the contractor brings surplus quantity of steel the same after completion 
of the work will be removed from the site by the contractor at his own cost after 
approval of the University Engineer.  

11.  Reinforcement including authorised spacer bars and lappages shall be measured 
in length of different diameters, as actually (not more than as specified in the 
drawing) used in the work, nearest to a centimeter. Wastage and unauthorized 
overlaps shall not be measured.  

12.  The standard sectional weights referred to as in Table 5.4 under para 5.3.4 in 
CPWD specifications for works 2009 Vol. 1 will be considered for conversion of 
length of various sizes of MS bars, Tor steel bars and TMT bars into standard 
weight.  

13.  Records of actual sectional weight shall also be kept dia-wise & lot-wise. The 
average sectional weight for each diameter shall be arrived at from samples 
from each lot of steel received at site. The decision of the University Engineer 
shall be final for the procedure to be followed for determining the average 
sectional weight of each lot. Quantity of each diameter of steel received at site 
of work each day will constitute one single lot for the purpose. The weight of 
steel by conversion of length of various sizes of bars based on the actual 
weighted average sectional weight shall be termed as derived actual weight.  

 
14.  If the derived weight as in para 13 above is lesser than the standard weight as 

in para 12 above, the derived actual weight shall be taken for payment.  
 

If the derived actual weight is found more than the standard weight then the 
standard weight as worked out in para 12 above shall be taken for payment. In 
such case nothing extra shall be paid for the difference between the derived 
actual weight and the standard weight.  

15.  Mixing of different type of steel/different grades of steel shall not be allowed in 
the same structural members as main reinforcement to satisfy clause 26.1 of 
IS:456.  

16.  Tolerances on Nominal Mass (individual sample) shall be as under:-  
 
 
 
 
 

 

 

Sl. No. Nominal size mm Tolerances on the Nominal 
Mass, percentage 

1 Upto and including 10 -8% 

2 Over 10 upto& including 16 -6% 

3 Over 16 -4% 
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1 The order of preference in case of any discrepancy as indicated in condition may 

be read as the following: 

i)    Nomenclature of items as per schedule of quantities. 

ii) Particular specification and special condition, if any. 

iii) CPWD/PWD specifications. 

iv) Architectural Drawings 

v) Indian standard specifications of B.I.S. 

vi) Sound Engineering Practice  

A reference made to any Indian Standard specification in these documents, shall 

imply to the latest version of that standard. Including such revision/amendments 

as issued by the bureau of Indian standard upto last date of receipt of tenders. 

The contractor shall keep at his own cost all such publications of relevant Indian 

standard applicable to the work at site. 

2 Except for the items, for which particular specifications are given or where it is 

specifically mentioned otherwise in the description of items in the schedule of 

quantities the work shall generally be carried out in accordance with the “CPWD 

specifications 2009 Vol. 1 and Vol.2 (with upto date corrections slips).  

(Hereinafter to be referred to as CPWD specifications) and instructions of 

University Engineer. Wherever CPWD specifications are silent the latest IS 

code/specification/PWD specification shall be followed.  

3 Unless otherwise provided in the Schedule of Quantities/Specifications, the rates 

tendered by the contractor shall be all inclusive and shall apply to all heights, lifts, 

leads and depths of the work and nothing extra shall be payable to him on account 

of the same.  

4 The proposed building is a prestigious project and quality of work is paramount 

importance. Contractor shall have to engage well experienced skilled labour and 

deploy modern T&P and other equipment to execute the work.  

5 a) The contractor (s) shall inspect the site of work before tendering and acquaint   

himself with the site conditions and no claim on this account shall be entertained 

by the department. 
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 b)  The contractor (s) shall get himself acquainted with nature and extent of the 

work and satisfy himself about the availability of materials and conveyance of 

materials required for construction. 

6  The contractor (s) shall study the soil investigation report for the site if available 

in the office of the University Engineer and satisfy himself about complete 

characteristics of soil and other parameters of site. However, no claim on the 

alleged inadequacy or incorrectness of the soil data shall be entertained.  

 

7  The tenderer shall see the approaches to the site. In case any approach from 

main road is required by the contractor, the same shall be made good, improved 

and maintained by the contractor at his own cost. No payment shall be made on 

this account.  

 
8  The contractor (s) shall give to the Municipality, Police and other 

authorities all necessary notices etc. that may be required by law and 
obtain all requisite Licenses for temporary obstructions, enclosures etc. 
and pay all fee, taxes and charges which may be leviable on account of 
these operations in executing the contract. He shall make good any 
damage to the adjoining property whether public or private and shall 
supply and maintain light and other illumination on for cautioning the 
public at night.  

 
9  The contractor shall take all precautions to avoid accidents by exhibiting 

necessary caution boards day and night speed limit boards red flags, red lights 
and providing barriers. He shall be responsible for all dangers and incidents 
caused to existing / new work due to negligence on his part. No hindrances shall 
be caused to traffic during the execution of the work.  

10  Contractor shall provide permanent bench marks and other reference points for 
the proper execution of work and these shall be preserved till the end of work. 
All such reference points shall be in relation to the levels and locations, given in 
the Architectural and plumbing drawings  

11  The contractor shall make his own arrangement for obtaining electric 
connection(s) if required and make necessary payments directly to the 
department concerned.  

12  Other agencies doing works related with this project may also simultaneously 
execute their works and the contractor shall afford necessary facilities for the 
same. The contractor shall leave such necessary holes, openings etc. for  
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laying/burying in the work, pipes cables, conduits, clamps, boxes and hooks for 
fan clamps etc. as may be required for the other agencies. Nothing extra over 
the Agreement rates shall be paid for doing these.  

 
13  Some restrictions may be imposed by the security staff etc. on the working and 

for movement of labour, materials etc. The contractor shall be bound to follow 
all such restrictions/instructions and nothing extra shall be payable on account of 
the same.  

14  The contractor shall fully comply with all legal orders and directions of the Public 
or local authorities or municipality and adhere by their rules and regulations and 
pay all fees and charges for which he may be liable in this regard. Nothing extra 
shall be paid/reimbursed for the same.  

15  The building work shall be carried out in the manner complying in all respects 
with the requirements of the relevant bylaws and regulations of the local body 
under the jurisdiction of which the work is to be executed or as directed by the  
University Engineer and nothing extra shall be paid on this account.  

 
16  The contractor shall give a performance test of the entire installation(s) as per 

standing specifications before the work is finally accepted by making his own 
arrangements for water supply, electricity etc. and nothing extra whatsoever 
shall be payable for the same.  

17  If as per local Municipal regulations, huts for labour are not to be erected at the 
site of work; the contractor shall be required to provide such accommodation at 
a place as is acceptable to the local body and nothing extra shall be paid on this 
account.  

18  It shall be ensured by the contractor that no electric live wire is left exposed or 
unattended to avoid any accidents in this regard.  

19  The structural and architectural drawings shall at all times be properly co-related 
before executing any work. However, in case of any discrepancy in the item 
given in the schedule of quantities appended with the tender and Architectural 
drawings relating to the relevant item, the former shall prevail unless otherwise 
given in writing by the University Engineer.  

20  The contractor shall maintain in perfect condition, all portions executed till 
completion of the entire work allotted to him. Where however phased delivery of 
work is contemplated these provisions shall apply separately to each phase.  
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21  The entire royalty at the prevalent rates shall have to be paid by the contractor 

on all the boulders, metals, shingle sand etc. collected by him for execution of 

the work, directly to the Revenue authority or authorized agents of the State 

Government concerned or the Central Government, as the case may be.  
 

22 PROGRAMME CHART 

i) The contractor shall prepare an integrated programme chart for the execution    
   of work, showing clearly all activities from the start of work to completion,   
   with details of manpower, equipment and machinery required for the  
   fulfillment of the programme within the stipulated period of the contract and  
   submit the same for approval to the University Engineer within ten days of the   
   award of the contract.  

          ii) The programmes chart should include the following:- 

a) Descriptive note explaining sequence of various activities. 

b) Net work (PERT/CPM/BAR CHART) 

c) Programme for procurement of materials by the contractor 

d) Programme of procurement of machinery/equipment’s having 

adequate capacity commensurate with the quantum of work to be 

done within the stipulated period by the contractor. 

23 If it appears to the University Engineer that the actual progress of work does not 

conform to the approved programme referred above the contractor shall 

produce a revised programme showing the modifications to the approved 

programme to ensure completion of the work within the stipulated time for 

completion. 

24 The submission for approval by the University Engineer of such programme or 

the furnishing of such particulars shall not relieve the contractor of any of his 

duties or responsibilities under the contract. This is without prejudice to the right 

of University Engineer to take action against the contractor as per terms and 

conditions of the agreement. 

25 If the work is carried out in more than one shift or during night no claim on this 

accounts shall be entertained. 

26 Existing drains, pipes, cables, over-head wires, sewer lines, water lines and 

similar services encountered in the course of the execution of work shall be  
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protected against the damage by the contractor at his own expense. The 

contractor shall not store materials or otherwise occupy any part of the site in a 

manner likely to hinder the operation of such services. 

27  The contractor shall be responsible for the watch and ward/guard of the 

buildings, safety of all fittings and fixtures including sanitary and water supply 

fittings and fixtures provided by him against pilferage and breakage during the 

period of installations and thereafter till the building is physically handed over to 

the department. No extra payment shall be made on this account. 

28 The contractor shall bear all incidental charges for cartage, storage and safe 

custody of materials issued by department. 

29 Any cement slurry added over base surface for continuation of concreting for 

better bond is deemed to have been built in the items and nothing extra shall be 

payable for extra cement considered in consumption on this account.  

30 The contractor shall take instructions from the University Engineer for stacking 

of materials. No excavated earth or building materials etc. shall be 

stacked/collected in areas where other buildings, roads, services, compound 

walls etc. are to be constructed. 

Any trenching and digging for laying sewer lines/water lines/cables etc. shall be 

commenced by the contractor only when all men, machinery’s and materials 

have been arranged and closing of the trench(s) thereafter shall be ensured 

within the least possible time. 

31   

i) The contractor shall submit for the approval of University Engineer names of 

specialized agencies of repute along with their technical capacity proposed to be 

engaged by him, who must have executed satisfactorily works of value as 

specified in mandatory conditions. 

ii) The works shall be carried out in accordance with the Architectural drawings (if 

any) and structural drawings (if any), to be issued from time to time by the 

University Engineer. Before commencement of any item of work, the contractor 

shall correlate all the relevant architectural and structural drawings issued for 

the work and satisfy himself that the information available thereof is complete 

and unambiguous. The discrepancy, if any shall be brought to the notice of the 

University Engineer before execution of the work. The contractor alone shall be 
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responsible for any loss or damage executing by the commencement of work on 

the basis of any erroneous and or incomplete information. 

iii) The contractor shall take all precautions to avoid accidents by, exhibiting caution 

boards day and night, speed limit boards, red flags, red light and providing 

necessary barriers and other measures required from time to time. The 

contractor shall be responsible for all damages and accidents due to negligence 

on his part. 

iv) Other agencies will also simultaneously execute and install the works of 

electrification, air conditioning, lifts, fire-fighting etc. for this work and the 

contractor shall provide necessary facilities for the same. The contractor shall 

leave such recesses, holes openings etc. as may be required for the electric, air-

conditioning and other related works (for which inserts, sleeves, brackets, 

conduits base pinion, clamps etc. shall be supplied free of cost by the 

department unless otherwise specifically mentioned) and the contractor shall fix 

the same at time of casting of concrete, stone work & brick work, if required and 

nothing extra shall be payable on this account. 

v) The contractor shall conduct work so as not to interfere with or hinder the 

progress or completion of the work being performed by other contractor(s) or by 

the University Engineer and shall as far as possible arrange his work and shall 

place and dispose of the materials being used or removed so as not to interfere 

with the operations of other contractor or he shall arrange his work with that of 

the others in an acceptable and coordinated manner and shall perform it in 

proper sequence to the complete satisfaction of others. 

vi) All Architectural drawings given in the tender other than those indicated in 

nomenclature of items are only indicative of the nature of the work and 

materials/fixings involved unless and otherwise specifically mentioned. However, 

the work shall be executed in accordance with the drawings (if any) duly 

approved by the University Engineer. 

32  Samples of all materials and fittings to be used in the work in respect of brand 

manufacturer and quality shall be got approved from the University Engineer, 

well in advance of actual execution and shall be preserved till the completion of 

the work. Articles bearing BIS/ISI certifications mark shall only be used unless 

no manufacturer has got BIS/ISI mark for the particular material. Any 

material/fitting whose sample has not been approved in advance and any other 
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unapproved material brought by the contractor shall be immediately removed as 

soon as directed. 

Unless otherwise specified in the schedule of quantities the rates for all items 

shall be considered as inclusive of pumping/bailing out water, if necessary, for 

which no extra payment shall be made. Those conditions shall be considered to 

include water from any source such as inflow of flood, surface and sub-soil 

water etc. and shall apply to the execution in any season. 

33   On completion of work, the contractor shall submit at his own cost four prints of 

“as built” drawings to the University Engineer within 30 days of completion of 

work. These drawings shall have the following information: 

a) Route of all piping and their diameters including conduits pipes & vertical stacks. 

b) Ground and invert levels of all drainage pipes together with locations of all 

manholes and connections upto outfall. 

c) Route of all water supply lines with diameters, location of control valves, access 

panels etc. 

34   Condition regarding secured advance: - No advance will be made. 

35 In the event of any dispute the decision of the Vice Chancellor, University of 

Allahabad, Allahabad will be final and binding upon both the parties.  

36 The court in the City of Allahabad alone shall have jurisdiction related to the 

work.  

37  Scope of work: Detailed scope of work, special terms & conditions, makes of 

materials and specifications etc. are enclosed with this NIT as per Annexure 

Bidder must read them before filling rates. 

38  Deviations : No deviation from the stipulated terms and conditions will be 
allowed. Tender will be unconditional.  

39  Site conditions : Contractor shall acquaint himself fully with the site conditions 

and the working environment of UoA before quoting his rates. No Compensation 

on account of any site difficulties will be entertained, at a later date, after award 

of the work. 

40  Liquidated damages: In case the work is delayed beyond the specified 

completion period for reasons attributable to the contractor, deductions on 
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 account of Liquidated damages @ ½% of the contract value per week will be 

deducted subject to a maximum of 5% of the contract value. However, during 

the delayed period, UoA also reserves the right to get some portion of the work 

done by any other contractor at the risk and cost of the existing contractor and 

amount to that effect along with 10% overhead charges will be deductible from 

this bills/dues. 

41  Extra or substituted item: If any extra or substituted item appears in the 

work, contractor shall submit its rate analysis supported with documents which 

shall be approved by UoA. If required, UoA can make its own analysis based on 

DSR/PWD-SOR document of CPWD/UP-PWD or based on market rates for 

determining item rate and pay to contractor accordingly.  

42  Termination of Contract: The Registrar, UoA reserve the right to terminate 

the contract on account of poor workmanship, failure to mobilize site within 15 

days, work, violation of any contract provisions, subletting the work, etc. by the 

contractor. In such case, contractor’s EMD and security deposit deducted so far 

will be forfeited.  

43  Escalation: No escalation over and above items rates quoted by the bidder 

shall be paid during the execution of contract.  

44  Completion time: The time shall be the essence of this contract and entire 

work as titled above is to be completed in all respects within a period of 120 

Days from 15 days from the date of issue of LOA or the first date of handing 

over the site whichever is later. Any delay in completing the work for reasons 

attributable to the Contractor is liable for liquidated damages as per clause 40 of 

NIT. Under the force majeure conditions or delay due to reasons beyond control 

of the contractor, UoA may grant suitable time extension without penalty for 

which the contractor has to request along with the justification/ reasons well in 

advance to UoA for approval without any prejudice to price escalation. No time 

extension request shall be considered after the expiry of completion 

period/contract. The decision of the Registrar, UoA regarding time extension will 

be final and binding on the contractor. 
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1. EARTH WORK 

Any trenching and digging for laying sewer lines/water lines/cables etc. shall be 
commenced by the contractor only when all men, machinery’s and materials 
have been arranged and closing of the trench(s) thereafter shall be ensured 
within the least possible time. 

 
2.  RCC WORK  

The work shall be done as per CPWD/PWD specifications.  
 

2.1  If the quantity of cement actually used in the work is found to be more than the 
theoretical quantity of cement including authorized variation, nothing extra shall 
be payable to the contractor on this account. In the event of it being discovered 
that after the completion of the work, the quantity of cement used is less than 
the quantity ascertained as herein before provided the cost of quantity of 
cement so less used shall be recovered from the contractor at the rate as per 
prevailing market rate. Decision of the University Engineer in regard to the 
quantity of cement which should have been actually used as per the schedule 
and recovery at the rate specified shall be final and binding on the contractor.  

 
2.2  Cement brought to site and cement remaining unused after completion of work 

shall not be removed from site without written permission of the University 
Engineer.  

2.3  In case the contractor brings surplus quantity of cement the same after 
completion of the work will be removed from the site by the contractor at his 
own cost after approval of the University Engineer.  

2.4  Cement register for the cement shall be maintained at site.  

PROFORMA FOR THE CEMENT REGISTER 

PARTICULARS OF RECEIPT 
      
P
A
R
T
I
C 

    PARTICULARS OF ISSUE 

   

 

 

 

Date 
of 

receipt 

Quantity 
received 

Progressive 
total 

Date 
of 

issue 

Quantity 
issued 

Items of work 
for which issued 

1 2 3 4 5 6 
      

Qty. 
returned at 
the end of 

the day 

Total 
issued 

Daily balance 
in hand 

Contractor's 
initial 

JE’s 
initial 

Remarks 
(AE/JE 

periodical 
check) 

7 8 9 10 11 12 
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2.5  DESIGN MIX CONCRETE:  
 

The contractor shall be required to submit two separate design mix of concrete 
with and without using plasticizers, separately. The decision of the University 
Engineer to specify the design mix of concrete based on above shall be final.  
 

2.5.1  Coarse aggregate: As per CPWD Specifications  

2.5.2  Fine Aggregate: As per CPWD Specifications.  

2.5.3  Water: It shall conform to requirements laid down in IS:456 : 2000 and CPWD 
specifications.  

2.5.4  Cement: Cement arranged by the contractor will be PPC (in bags) conforming to 
IS: 1489-Part-I. If for any reasons, cement other than that specified in this para 
for example OPC of grade 43 or higher grade is brought to site by contractor, 
the issue, payments rate as well as the quantity to be used in the design mix 
concrete will remain unchanged.  

2.5.5  Slump: Design slump should be clearly specified in the mix design.  

2.5.6  Admixtures shall not be used without approval of University Engineer. Wherever 
required, admixtures of approved quality shall be mixed with concrete as 
specified. The admixtures shall conform to IS: 9103. The contractor shall not be 
paid anything extra for admixture required for achieving desired workability 
without any change in specified water cement ratio for RCC/CC work.  

2.5.7  Grade of Concrete : The compressive strength of various grades of concrete 
shall to be given as below:  

 
 

 
Grade 

designation 

Compressive 
strength on 
15 cm cubes 
min. 7 days 

(N/mm2) 

Specified 
characteristic 
compressive 
strength at 

28 
days (N/mm2) 

Minimum 
cement 

quantity (Kg. 
per cum. Mtr.) 

Maximu
m water 
cement 
ratio 

i M 25 As per design 25 
As per CPWD 
specification/ 

BIS Code 

0.50 
ii M 30 As per design 30 0.45 
iii M 35 As per design 35 0.45 
iv M 40 As per design 40 0.40 

 Note  
(i)  In the designation of a concrete mix letter M refers to the mix and 

number to the specified characteristic compressive strength of 15 cm x 
15 cm x 15 cm – cube 28 days expressed in N/mm2  

(ii)  The minimum/maximum cement content for design mix concrete shall be 
maintained as per the quantity mentioned above. In case where the 
quantity of cement required is higher than the minimum specified above 
to achieve desired strength based on an approved mix design extra shall 
become payable to the contractor.  

(iii)  Design slump has to be constantly monitored and maintained during 
placing of concrete through slump tests carried out as per CPWD  
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specification 2009 Vol. 1 for Mortar, Concrete and RCC works, and 
records maintained accordingly.  

 
2.5.8  The concrete mix design/laboratory tests with and without admixture shall be 

got done by contractor at his own cost and will be carried out by the contractor 
through one of the following laboratory/Test houses:  
(i)  IIT-BHU, IIT-Kanpur  

(ii)  MNNIT-Allahabad  

(iii)  HBTI-Kanpur  

(iv)  Approved Lab/Govt. Engineering Institutions as directed by the University  
Engineer.  
 
The various ingredients for mix design / laboratory tests shall be sent to the test 
houses through the University Engineer and the samples of such aggregate & 
cement shall be preserved at site by the department. 

 
2.5.9  The contractor shall submit the mix design report from any of above approved 

laboratory for approval of University Engineer with in 30 days from the date of 
issue of letter of acceptance of the tender. No concreting shall be done until the 
mix design is approved by the University Engineer. In case of white portland 
cement and the likely use of admixtures in concrete with PPC/white portland 
cement the contractor shall design and test the concrete mix by using trial mixes 
with white cement and/or admixtures also for which nothing extra shall be 
payable.  

 
2.5.10  In case of change of source or characteristic properties of the ingredients used 

in the concrete mix during the work, a revised laboratory mix design report 
conducted at laboratory established at site shall be submitted by the contractor 
as per the direction of the University Engineer.  

 
2.6  APPROVAL OF DESIGN MIX  

The mix design for a specified grade of concrete shall be done for a target mean 
compressive strength Tck=Fck+1.65 s.  
 
Where Fck = Characteristic compressive strength of 28 days  
 

s = Standard deviation which depends on degree of quality control 
  

The degree of quality control for this work is “good” for which the standard 
deviation (s) obtained for different grades of concrete shall be as below: 

 
Grade of Concrete For “Good” quality of control 

M 25 4.00 
M 30 5.00 
M 35 5.00 
M 40 5.00 
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Of the six specimen of each set three shall be tested at seven days and 
remaining three at 28 days. The preliminary tests at seven days are intended 
only to indicate the strength to be attained at 28 days 

 

2.7  All cost of mix designing and testing connected therewith including charges 
payable to the laboratory shall be borne by the contractor.  

 

2.8  The batching plant shall conform to IS:4925. It shall have the facilities of 
presetting the quantity to be weighed with automatic cutoff when the same is 
achieved. Concreting at places may have to be resorted to through concrete 
pump for which nothing extra shall be paid.  

 

2.9  All other operations in concreting work like Mixing, Slump, Laying Placing of 
concrete, compaction curing etc. not mentioned in this particular specification 
for Design Mix of concrete shall be as per CPWD specification.  

 

2.10  WORK STRENGTH TEST  

TEST SPECIMEN 

Work strength test shall be conducted in accordance with IS: 456 on random 
sampling. Each test shall be conducted on six specimens, three of which shall be 
tested at 7 days and remaining three at 28 days. 

 TEST RESULTS OF SAMPLE  

The test result of the sample shall be the average of the strength of three 
specimen. The individual variation shall not be more than 15 percent of the 
average. If more, the test results of the sample are invalid. 90% of the total test 
shall be done at the laboratory established at site by contractor and remaining 
10% in the laboratory of CPWD or in any other laboratory as directed by the 
University Engineer. 

 Lot size  

The minimum frequency of sampling of concrete of each grade shall be 
according to the following:- 

Quantity of concrete in 
the work cubic metre per 
day 

Number of samples. 

1-5 1 
6-15 2 
16-30 3 
31-50 4 
51 & above 4 + one additional sample for additional 50 

cubic metre or part thereof. 

 Note: At least one sample shall be taken from each shift. 
 

2.11  STANDARDS OF ACCEPTANCE- As per CPWD specifications/IS 456 
Code  

2.12  In case of rejection of concrete on account of unacceptable compressive 
strength governed by para “Standard of Acceptance” as above the work for  



 34 
UoA   Office of the University Engineer  

 

 

  
which samples have failed shall be redone at the cost of contractors. However 
the University Engineer may order for additional test (like cutting cores, 
ultrasonic pulse velocity test, load tests on structure or part of structure etc.) to 
be carried out at the cost of contractor to ascertain if the portion of structure 
wherein concrete represented by the sample has been used, can be retained on 
the basis of results of individual or combination of these tests. The contractor 
shall take remedial measures necessary to retain the structure as approved by 
the University Engineer without any extra cost. However for payment the basis 
of rate payable to contractor shall be governed by the 28 days cube test results.  

 
2.13  Only MS centering/shuttering and scaffolding material unless & otherwise 

specified shall be used for all RCC. Work to give an even finish of concrete 
surface. However marine ply shuttering in exceptional cases as per site 
requirement may be used on specific request from contractor on approval by the 
University Engineer.  

2.14  Necessary arrangements shall be made for field tests and all required 
equipment’s shall be arrange by establishing field lab by the Agency for 
mandatory tests of the materials as specified in CPWD specifications or as per 
direction of University Engineer. No extra payment shall be paid on this account.  

 
3  PRE-CAST RCC WORK  
3.1  Pre-cast reinforced concrete units shall be of grade or mix as specified. Provision 

shall be made in the mould to accommodate fixing devices such as hooks, flats 
etc. And forming of notches and holes. Each unit shall be cast in one operation. 
A sample of the unit shall be got approved from University Engineer before 
taking up the work.  

3.2  Pre-cast units shall be clearly marked to indicate the top of member and its 
locations.  

3.3  Pre-cast units shall be stored, transported and placed in position in such a 
manner that these are not damaged.  

 
4  SANITARY INSTALLATIONS, WATER SUPPLY AND DRAINAGE  
 
4.1  The work of water supply and sanitary installations shall be got executed by the 

agency as approved by University Engineer.  
(i)  The entire plumbing drawing and sanitary installation drawing/ details 

shall be submitted by the contractor and got approved by the University 
Engineer before the execution.  

(ii)  The entire responsibility for the quality of work will however rest with the 
building contractor only.  

4.2  The work of water supply, internal sanitary installations and drainage etc. shall 
be carried out as per the bylaws of the Municipal Corporation or any other local 
body and the contractor shall produce necessary completion certificates from 
such authority after completion of work.  

4.3  All water tanks, taps, sanitary, water supply and drainage pipes fittings and 
accessories etc. shall conform to the bylaws and specifications of the Municipal 
Body/Corporation where CPWD specifications are not available.  
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4.4  The contractor shall engage licensed plumbers for the work and the materials 

(fixtures/fittings) tested by the local Municipal Body/Corporation wherever 
required at his own cost. Nothing extra shall be paid/reimbursed for the same.  

4.5  The contractor shall give a performance test of the entire installation(s) as per 
standing specifications before the work is finally accepted by making his own 
arrangements for water supply, electricity etc. and nothing extra whatsoever 
shall be payable for the same.  

4.6  The work in general shall be carried out as per CPWD specifications. Rate 
includes all materials, labour and all the operations mentioned in the respective 
items unless and otherwise specifically mentioned.  

4.7  The contractor shall give a satisfactory performance test of the entire installation 
(s) before the work is finally accepted and nothing extra shall be payable to the 
contractor on this account.  

4.8  The contractor shall be responsible for all the protection of sanitary, water 
supply fittings and fixtures against pilferage and breakage during the period of 
installation until the completion / handing over of the work.  

4.9  The contractor shall submit completion plans for water supply internal sanitary 
installations and building drainage work within thirty days of the date of 
completion. These plans are to be submitted on drawings prepared preferably 
through computers (1 original copy + 3 photocopies) on suitable scales to show 
the general arrangement and desired details.  

 
5  WATER PROOFING TREATMENT  

The contractor shall associate himself with the specialized firm, to be approved 
by the University Engineer in writing, for water proofing treatment for 
basement/lower ground floor, underground tank and on roofs. Guarantee in the 
prescribed proforma attached with tender document shall be given by the 
specialized firm, for a period of 10 years from the date after the maintenance 
period prescribed in the contract, which shall be counter signed by the 
contractor as token of overall responsibility. In addition 10% (ten percent) of the 
cost of water proofing items shall be retained as guarantee to watch the 
performance of the work done. However half of this retained amount will be 
released after five years, if the performance of the work done is found 
satisfactory. If however any defect is noticed during the guarantee period, it 
shall be rectified by the contractor within seven days of intimation. In case it is 
not attended to, the same will be got done by another agency at the risk and 
cost of the contractor. This guarantee deposit can however be released in full if 
a bank guarantee of equivalent amount for 10 years is produced and deposited 
with the department by the contractor. 
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1.  Makes of various paints to be used by contractor will be according to the list of 

approved makes given. No other makes will be used by the contractor.  

2.  Contractor will first submit the shade cards of relevant make of paint to UoA for 
approval of colour before procuring the paint in bulk.  

3.  No mixing will be allowed with stainer to achieve a particular colour. Contractor 
will procure direct colour paint of approved shade and apply directly.  

4.  Contractor will thoroughly clean all paint marks left here and there due to 
spilling and splashes of paint at no extra cost.  

5.  Contractor’s job will also include removing of all malba and debris arising in the 
process of painting including washing of floor to remove stains of paint, at no 
extra cost.  

6.  No extra measurement factor will be applied for measurement of paint done on 
sand faced and rough cast plaster. Contractor will be paid on the basis of plain 
elevation area. Contractor, if he so desires can visit the site and see the actual 
surfaces of walls before quoting.  

7.  Contractor will arrange proper ladders, scaffolding, and jhoolas (for painting at 
higher levels) at his own cost and will take all safety measures like safety belts, 
extra labour to hold ladders/Jhoolas etc. If it is observed that work is proceeding 
without adequate safety precautions, work may be stopped by UoA engineer and 
in such cases, contractor will be solely responsible for delay and its 
consequences thereof.  

8.  Contractor shall provide manufacturer’s certificate for the material supplied at 
site and contractor shall bring 75% of theoretical quantity of required painting 
material before start of work.  
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1. For external paint, Contractor will thoroughly clean and wash the existing painted   

    wall surfaces before starting paint.  

2. Minor repairs (like repairing broken edges of walls, filling depressions etc. with  

    POP/wall care putty) will be carried out by contractor before starting painting work,  

    at no extra cost. Same will be accounted for in his quoted rates.  

3. Detailed technical specification for painting work with respect to materials &  

    workmanship and mode of measurements will be as per IS codes and CPWD  

    specifications, unless mentioned otherwise.  

4. Thinner if required, may be added (not more than 10 %) in enamel paint with the  

    prior permission of UoA Engineer.  

5. There should be proper time gaps (at least 4 hours) between two coats of paint to  

    ensure drying of first coat of paint.  

6. The approved quality, make & shade of paint shall be maintained by the Contractor  

    throughout the work. The covering capacity ratio with respect to quantity of paint  

    should be strictly adhered to by the Contractor as per specification. For any lapse /   

    deficiency in this regard, a suitable deduction shall be made from the contractors bill.  

7. All painting material to be used should be of Premium/first quality  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 38 
UoA   Office of the University Engineer  

 

 

LIST OF PREFERRED MAKES FOR CIVIL WORKS 
 
S.No. Material description Approved Manufacturer / Brand 

Name 
1. TMT bars – Fe 500D SAIL, Tata Steel Ltd, RINL, Jindal 

Steel & Power Ltd and Jindal Saw Ltd 
2. Cement (PPC) A.C.C., Ultratech, Vikram, Shri 

cement, Ambuja, Jaypee Cement, 
Century Cement & J.K. Cement 

3. Ceramic/glazed Tiles Kajaria,  Johnson,  Somany,  NITCO, 
ORIENT BELL of approved design, 
color and shade. 

4. White Cement Birla White, J.K. White or equivalent. 
5. Primers, paints (Low VOC) (i/c water 

proofing cement paint) etc. 
Nerolac, Asian, Burger, ICI 

6. Putty Birla, J.K. Putty or equivalent. 
7. Wash Basin,EWC and WC PAN Parryware, Hindware, Johnson, Cera, 

Somany (For Vitreous China). 
8. Clear glass Modi Guard, Saint Gobain, AIS 
9. G.I. pipes and accessories Tata, Jindal, Prakash Surya, APL 

Apollo, NVR GI pipe fittings. 
10. Centrifugally Cast Iron Spun Pipes 

& fittings 
ISI marked product, firm having valid 
BIS license. 

11. DI Pipes & fittings Kesoram, Electrosteel 
12. Brass / CP Brass fittings Parryware, Jaquar&Hindware, 
13. Aluminium sections (Anodising

 by approved anodizing 
firm) 

Hindalco, Jindal, Indian Aluminium Co. 

14. Water proofing compound WEBER, FOSROC, PIDILITE, CICO 
15. Stainless steel sink Neelkanth, Nirali, Jayna, PRAYAG 
16. Particle board i/c laminated BHUTAN, ECO BOARD, MERINO 
17. Plastic W.C. seat cover Parryware, Hindware, Johnson 
18. PVC tanks Sintex or As approved by University 

Engineer. 
19. Mirrors Saint Gobain&Modi Guard, HNG 
20. CP waste & flush pipes As approved by University Engineer. 
21. PVC flushing cistern. Parryware, Hindware, Johnson. 
22. Tile Fixer / Adhesive As approved by University Engineer. 
23. Vitreous Floor Tiles Johnson, Kajaria, SOMANY, NITCO, 

ORIENT BELL 
24 Ready Mix Concrete Ultratech concrete, ACC Ready Mix, 

Lafarge concrete, RMC India or as 
approved by University Engineer. 

25. Acrylic Exterior Paint Asian Paint – APEX ULTIMA, BURGER- 
WEATHER COAT, ICI DULEX – 
WEATHER SHIELD MAX 
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PART-C 
FINANCIAL BID 

SCHEDULE OF QUANTITY 
  

Name of work: - Repair & Renovation work at Institute of Correspondence, MNNIT 
Campus, University of Allahabad, Prayagraj.  
 

 Sl 
No. 

Description Unit Quantity Rate (Rs.) Amount (Rs.) 

1. Dismantling old plaster 
Code/2018/DSR/15.56 

Sqm 346.50   

2. 12mm cement plaster of mix 1:4 c.m. 
Code/2018/DSR/13.4.1 

Sqm 346.50   

 
3. 

Distempering with Ist quality acrylic distemper 
on old work. 
Code/2018/13.90.1 

Sqm 4894.84   

4. Finishing wall with acrylic smooth exterior paint 
on old work. 
Code/2018/DSR/13.111.2 

  Sqm  2495.40   

5. Removing white or colour wash by scrapping. 
Code/2018/DSR/13.88 

Sqm 7043.74   

6. P/A white cement based putty. 
Code/2018/DSR/13.80 

Sqm 1350.00   

7. Painting with synthetic enamel paint on old 
work. 
Code/2018/DSR/13.99.1 

Sqm 678.40   

8. Renewing glass panes, with putty and nails, 
float glass panes of nominal thickness 4mm. 
Code/2018/DSR/14.5.1 

Sqm 32.30   

9. S/F of Hand wash basin complete. 
Code/2018/DSR/17.7.1 

Nos 8.00   

10. P/F of carbon steel galvanised dash fastener. 
Code/2018/DSR/10.27.2 

Nos 16.00   

11. P/F 600x450mm beveled edge mirror of 
superior glass. 
Code/2018/DSR/17.31 

Nos 8.00   

12. P/F water closet squatting pan (Indian Type 
W.C. Pan). 
Code/2018/DSR/17.1.1 

  Nos 6.00   

13. P/F white vitreous china pedestal type water 
closet (European type W.C. pan) with seat and 
Code/2018/DSR/17.2.1 

Nos 2.00   

14. Dismantling W.C. Pan of all sizes. 
Code/2018/DSR/14.82 

Nos 8.00   

15. P/F 8mm dia CP/SS Jet with flexible tube. 
Code/2018/DSR/17.16A 

Nos 2.00   

16. P/F angle valve two way. 
L&K, Plumber, Jaquar, cera or equivalent 

Nos 2.00   

17. P/F Health Faucet with flexible tube. 
L&K, Plumber, Jaquar, cera or equivalent 

Nos 2.00   

18. P/F of C.P. brass angle valve. 
L&K, Plumber, Jaquar, cera or equivalent 

Nos 12.00   

19. P/F of C.P. brass long body bib cock. 
L&K, Plumber, Jaquar, cera or equivalent 

Nos 6.00   

20. P/F of white vitreous china flat back or wall Nos 12.00   
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corner type lipped front urinal basin of 
Code/2018/17.4.1 

21. P/F unplasticised PVC connection. 
Code/2018/18.74.2 

Nos 14.00   

22. P/F P.V.C. waste pipe for sink or wash basin. 
Code/2018/17.28.2.1 

Nos 12.00   

23. S/F of PTMT grating. 
Code/2018/18.58.1.2 

Nos 22.00   

24. P/L rectified Glazed Ceramic floor tiles of size 
300x300mm. 
Code/2018/11.40 

Sqm 6.50   

25. P/F Ist quality ceramic glazed wall tiles. 
Code/2018/8.31 

Sqm 12.50   

26. Dismantling tile work in floors, for thickness of 
tiles 10mm to 25mm. 
Code/2018/15.23.1 

Sqm 19.00   

27. Cement concrete work in 1:2:4. 
Code/2018/4.1.3 

Cum 2.15   

28. 12mm thick cement plaster finished with a 
floating coat of neat cement of mix 1:4. 
Code/2018/13.7.2 

Sqm 34.50   

29. P/F 110mm dia PVC pipe. 
Code/2018/12.41.2 

Rmt 46.70   

30. S/F 110mm dia plain elbow.  
Code/2018/12.42.5.2  

Nos 8.00   

31. S/F 110mm dia single tee without door. 
Code/2018/12.42.4.2  

Nos 6.00   

32. S/F PVC pipe clips.  
Code/2018/12.43.2 

Nos 26.00   

33. Fixing SW Master trap 100mm dia. 
PWD/SOR/23.82  

Nos 4.00   

34. Cutting holes upto 30x30cm in walls. 
Code/2018/18.76.1 

Nos 9.00   

35. Providing and placing on terrace (at all floor 
levels) polyethylene water storage tank. 
Code/2018/18.48 

Ltr 4000.00   

36. P/F PTMT Ball cock 25mm dia. 
Code/18.62.3 

Nos 4.00   

37. P/F ball valve (brass) 20mm dia. 
Code/2018/18.18.2 

Nos 6.00   

38. P/F ball valve (brass) 25mm dia. 
Code/2018/18.18.3 

Nos 6.00   

39. P/F of CPVC pipe 25mm outer dia. 
Code/2018/18.7.3 

Rmt 64.80   

40. P/F of CPVC pipe 20mm outer dia. 
Code/2018/18.8.2 

Rmt 85.60   

41. S/F of MTA 28.58x20mm. 
Code/D.S.R. Basic Rate 

Nos 14.00   

42. S/F of FTA 28.58x20mm. 
Code/D.S.R. Basic Rate 

Nos 12.00   

43. S/F of female thread elbow 22.22x20mm dia. 
Code/D.S.R. Basic Rate 

Nos 11.00   

44. P/F ISI marked flush door shutters 32mm thick. 
PWD/SOR/470 

Sqm 25.20   

45. Extra for cutting rebate in flush door shutters. Sqm 25.20   
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Code/2018/9.26 
46. Approximate cost of iron fitting with screws for 

door and windows excluding hinges. 
PWD/SOR/471(2) 

Sqm 25.20   

47. Painting with synthetic enamel paint on new 
work. 
Code/2018/13.61.1 

Sqm 84.15   

48. Taking out Door, windows and clerestory 
window shutters (steel or wood). 
Code/2018/15.13.1 

Nos 8.00   

49. P/F of stainless steel butt hinges. 
Code/9.70.2 

Nos 18.00   

50. Fixing chowkhats in existing opening. 
Code.2018/14.2.1 

Nos 4.00   

51. S/F of Iron work. 
Code/2018/10.25.2 

Kg 483.20   

52. S/F of B.R.C. Jali. 
Code/SOR/18.15 

Sqm 84.65   

53. P/F of 1mm thick M.S. sheet door with frame. 
Code/2018/10.5.2 

Sqm 6.10   

54. P/F of fly proof wire gauge to windows with 
M.S. Flat 15x3mm. 
Code/2018/10.29.2 

Sqm 76.50   

55. Hire the welding machine with welder & helper, 
with required material at site. 
M.R. 

Day 12.00   

56. Mirror polishing on marble work. 
Code/2018/8.6 

Sqm 48.50   

57. Cleaning with grouting of floor tiles for toilet 
and bathroom. 
Code/2018/11.48.1  

Sqm 125.00   

58. Constructing masonry Chamber 60x60x75cm 
inside, in brick work. 
Code/2018/18.33.1 

Nos 2.00   

59. Sewer man (For Cleaning of Chocked sever 
line of toilet.) 
Code/2018/0129 

Day 10.00   
 
 

60. Beldar (For Take-out Tree Root & Cleaning of 
Building etc.) 
Code/2018/0114 

Day 12.00   

         Total=  

 
 Your rates should be inclusive of all taxes. 

 

   
 
                                                                   
 
                                                                                                                      Registrar 
                                                                                                        University of Allahabad
  

 


